

SalesAgency.

PROSPECT AUTOMATION ENGINE · CUSTOM ENGAGEMENT PROPOSAL

Your Pipeline, On Autopilot.

A fully customized outbound GTM automation system — built, tested, and delivered by the SalesAgency team.

PREPARED FOR

[CLIENT COMPANY]

PREPARED BY

SalesAgency

DATE

[DATE]

VALID FOR

14 Days

1

Executive Summary

[CLIENT COMPANY] is looking to build a consistent, repeatable outbound prospecting motion that reduces manual effort and drives qualified pipeline. SalesAgency will deliver a fully custom Prospect Automation Engine (PAE) — a production n8n workflow that automatically finds leads, enriches contact data, researches prospects, and writes personalized outreach emails on autopilot.

This proposal outlines the scope, timeline, deliverables, and investment for a **[3-**

Day / 7-Day] Sprint engagement, with an optional 30-Day Maintenance add-on to keep your engine performing at peak.

2 Understanding Your Goals

Based on our intake conversation, here is our understanding of [CLIENT COMPANY]'s current situation and target outcomes:

Current Challenge	[DESCRIBE: e.g., "Manual prospecting is taking 10+ hours/week. No consistent outbound motion."]
Target Outcome	[DESCRIBE: e.g., "50+ qualified conversations per month with minimal human effort"]
ICP Target	[DESCRIBE: e.g., "VP Sales / Head of RevOps at Series B+ SaaS companies, 50–500 employees, US-based"]
Tech Stack	[DESCRIBE: e.g., "HubSpot CRM · Clay for enrichment · Instantly for outreach · n8n self-hosted"]
Automation Type	☐ Company Automation (find contacts) ☐ Contact Automation (use existing list)
Trigger Preference	☐ Daily CRM Pull ☐ Skill to Webhook ☐ Custom Agent

3 Scope of Work

SalesGency will design, build, test, and deliver a fully custom PAE built on n8n. The following components are in scope:

- ☐ Business, ICP, and tech stack intake (call or form)
- ☐ Node 01: Trigger configuration ([TRIGGER TYPE])

- ☐ Node 02: Data Normalizer (domain clean, title normalization, payload schema)
- ☐ Node 03: CRM Dedupe Shield — queries [CRM] to block existing contacts and open deals
- ☐ Node 04: Contact Reveal / Enrichment via [DATA TOOL]
- ☐ Node 05: AI Research & PAS Copywriting (Problem–Agitate–Solve email generation)
- ☐ Node 06: Approval Switch (auto-approve OR Slack 1-click review gate)
- ☐ Node 07: CRM Upsert — create/update contact with OUTREACH_ACTIVE status
- ☐ Node 08: Sequence Enrollment via [OUTREACH PLATFORM]
- ☐ Node 09: Slack Alert with Block Kit card and approval webhook
- ☐ Error handling paths and execution observability
- ☐ Internal end-to-end test with dummy data
- ☐ Client acceptance testing support
- ☐ Up to 2 revision rounds post-delivery
- ☐ BONUS: n8n Execution Analyst workflow
- ☐ BONUS: Daily Execution Report workflow

4 Project Timeline

DAY 1

Intake & Access

- Intake call or form
- Credential keysheet
- ICP persona matrix

DAYS 2–3

Build & Test

- 9-node workflow build
- All integrations wired

DAYS [3–5 / 5–7]

Final Delivery

- Live acceptance test
- Revisions applied
- Full package shipped

→ Architecture sign-off

→ Internal testing

→ v1 delivered to client

→ Handoff complete

⚡ Timeline begins on the business day following receipt of signed SOW and Kickoff Payment. Faster delivery is possible with same-day credential submission.

5

What You Receive



Custom PAE Workflow (.n8n.json)

Production-ready workflow importable directly into your n8n instance



n8n Engineer Skill (.md)

Upload to any LLM to modify or extend your workflow without an engineer



Prompt & Template Build Package

Reusable prompts and templates for building future automations



Credential & Build Checklist

Full documentation of every API key and integration required



BONUS

n8n Execution Analyst Workflow

Monitors runs, alerts on failures, tracks error frequency



BONUS

Daily Execution Report Workflow

Sends daily outreach performance summary to your team

6

Investment

Project Summary

PAE Custom Engagement — [3-Day / 7-Day] Sprint	[\$5,000 / \$2,500]
30-Day Maintenance (optional add-on)	\$1,250/mo
Project Total	[\$AMOUNT]

Payment schedule: 50% (\$[AMOUNT]) due upon SOW execution · 50% (\$[AMOUNT]) due upon delivery of final package.
Accepted: ACH / Wire Transfer · Credit Card (3% fee) · Check

7 Next Steps

#	ACTION	OWNER	TIMING
1	Review and sign this Proposal + MSA	Client	Today
2	Execute Statement of Work (SOW)	Both Parties	Today
3	Submit Kickoff Payment (50%)	Client	Day 0
4	Complete Intake Form or schedule call	Client	Day 1
5	Submit credentials via keysheet link	Client	Day 1
6	Build begins	SalesGency	Day 2

Terms & Conditions

This proposal is governed by the SalesGency Master Service Agreement (MSA), which is incorporated herein by reference and must be executed alongside the Statement of Work (SOW) prior to project commencement. Key terms include:

- This proposal is valid for **14 days** from the issue date.
- No work commences until the Kickoff Payment is received and confirmed.
- Timeline starts the business day after payment and signed SOW.
- Kickoff Payment is non-refundable upon project commencement.
- Up to 2 revision rounds are included; additional revisions billed hourly.
- Client IP, data, and credentials remain Client's property at all times.

Acceptance

By signing below, you authorize SalesGency to begin the Custom Engagement described in this proposal and agree to the terms outlined herein and in the accompanying MSA and SOW.

SalesGency (Provider)

SIGNATURE

PRINTED NAME & TITLE

DATE

[CLIENT COMPANY] (Client)

SIGNATURE

PRINTED NAME & TITLE

DATE

